INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/17/11
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
CALL ORDER 003 CONTRACT ID T201103104.01 COUNTIES NEW CASTLE
LETTING DATE 07/19/11 DISTRICT : N1
STATE/FEDERAL AID NO: T201103104 CONTRACT TIME : 80 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201103104
COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/17/11 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 566,021.42 97.4847% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 580,625.97 100.0000% 102.5802%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 587,036.37 101.1040% 103.7127%
3 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 599,690.22 103.2834% 105.9483%
4 CASTLE CONSTRUCTION OF DE., INC., 185A OLD CHURCHMANS RD, NEW CASTLE, DE, 19720 $ 719,294.92 123.8827% 127.0791%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 302007 119.000 cCY | 33.00000 3927.00] 30.00000 3570.00] 30.25000 3599.75
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 302008 40.000 cCYy | 33.00000 1320.00] 30.00000 1200.00] 26.00000 1040.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0030 401511 232.000 LF | 90.00000 20880.00| 80.00000 18560.00] 88.50000 20532.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0040 401644 3635.000 TON | 65.00000 236275.00| 71.53000 260011.55] 71.50000 259902.50
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401665 204.000 TON | 72.00000 14688.00] 79.00000 16116.00] 78.00000 15912.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 75.000 TON | 73.00000 5475.00] 68.00000 5100.00] 83.25000 6243.75
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 1939.000 SYIN | 1.00000 1939.00] 1.50000 2908.50] 1.25000 2423.75
HOT-MIX PATCHING | |
0080 701020 150.000 LF | 25.00000 3750.00] 26.00000 3900.00] 26.00000 3900.00
| | |
| | |

AND GUTTER, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011

CALL ORDER : 003 CONTRACT ID : T201103104.01 COUNTIES
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE

NEW CASTLE
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— e e
0090 701021 2400.000 LF | 15.00000 36000.00 16.30000 39120.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0100 705001 614.000 SF | 4.50000 2763.00] 5.00000 3070.00]
P.C.C. SIDEWALK, 4" | | |
0110 705002 1228.000 SF | 5.50000 6754.00] 5.50000 6754.00]
P.C.C. SIDEWALK, 6" | | |
0120 705007 290.000 SF | 20.00000 5800.00] 15.00000 4350.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705009 4975.000 SF | 7.50000 37312.50] 9.00000 44775.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 708500 8.000 EACH | 150.00000 1200.00] 150.00000 1200.00]
REPLACING CATCH BASIN GRATES | | |
0150 708504 1.000 EACH | 175.00000 175.00] 150.00000 150.00]|
REPLACING CATCH BASIN FRAMES | | |
0160 710001 10.000 EACH | 800.00000 8000.00 | 650.00000 6500.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 39.000 EACH | 350.00000 13650.00 330.00000 12870.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 732004 160.000 TON | 25.00000 4000.00| 28.00000 4480.00]
TOPSOIL (TON) | | |
0190 734016 480.000 SY | 1.20000 576.00| 1.00000 480.00]|
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0200 735534 138.000 SY | 3.00000 414.00]| 3.00000 414.00]|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0210 743003 12.000 EADY | 20.00000 240.00] 15.00000 180.00]|
ARROWPANELS, TYPE C | | |
0220 743009 15.000 EADY | 95.00000 1425.00 75.00000 1125.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0230 743050 1216.000 HOUR | 44.52000 54136.32] 44.52000 54136.32]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 743062 122.000 HOUR | 64.55000 7875.10 | 64.55000 7875.10 |
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/17/11
PAGE : 003 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
CALL ORDER : 003 CONTRACT ID : T201103104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0250 746774 230.000 LF | 13.00000 2990.00] 9.00000 2070.00] 8.75000 2012.50
|

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

08/17/11

003 -4

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
CALL ORDER : 003 CONTRACT ID : T201103104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC RMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— ——_—
0260 748015 178.000 SF | 10.50000 1869.00] 8.00000 1424.00] 1361.70
PERMANENT PAVEMENT STRIPING, | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0270 748506 350.000 LF | 3.50000 1225.00] 4.00000 1400. 1435.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0280 750000 4.000 EACH | 300.00000 1200.00]| 250.00000 1000. 1660.00
ADJUST WATER VALVE BOXES | |
0290 758000 770.000 SY | 13.50000 10395.00 | 13.80000 10626. 12897.50
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | |
ETC. | |
0300 760000 13800.000 SYIN | 1.25000 17250.00] 0.51000 7038. 6072.00
PAVEMENT - MILLING, HOT-MIX | |
0310 760006 24470.000 SY | 1.55000 37928.50] 1.55000 37928. 34502.70
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0320 762001 3409.000 LF | 1.00000 3409.00] 1.00000 3409. 3409.00
SAW CUTTING, HOT MIX | |
0330 762002 295.000 LF | 4.00000 1180.00] 3.00000 885. 1548.75
SAW CUTTING, CONCRETE, FULL DEPTH | |
0340 763000 LUMP | 10000.00000 10000.00| 8000.00000 8000. 5500.00
INITIAL EXPENSE | |
0350 763643 LUMP | 10000.00000 10000.00 | 8000.00000 8000. 5500.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | |
SECTION TOTALS | $ 566,021.42] 580,625. 587,036.37
CONTRACT TOTALS | $ 566,021.42] 580,625. 587,036.37

DBE GOALS | 0

o

o

o




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/17/11
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
CALL ORDER 003 CONTRACT 1ID T201103104.01 COUNTIES NEW CASTLE
LETTING DATE 07/19/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| FONTANA CONCRETE CONTRACTORS |CASTLE CONSTRUCTION OF DE IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
SECTION 0001 Category 0001
| | |
0010 302007 119.000 cCY | 29.00000 3451.00] 90.00000 10710.00]|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 302008 40.000 CY | 25.00000 1000.00]| 85.00000 3400.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0030 401511 232.000 LF | 80.00000 18560.00 | 95.00000 22040.00]|
REMOVE AND CONSTRUCT SPEED HUMP | |
0040 401644 3635.000 TON | 72.00000 261720.00| 63.00000 229005.00 |
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0050 401665 204.000 TON | 75.00000 15300.00] 85.00000 17340.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 75.000 TON | 80.00000 6000.00| 90.00000 6750.00|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 1939.000 SYIN | 1.20000 2326.80| 3.00000 5817.00
HOT-MIX PATCHING | | |
0080 701020 150.000 LF | 25.00000 3750.00| 40.00000 6000.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0090 701021 2400.000 LF | 16.00000 38400.00| 35.00000 84000.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0100 705001 614.000 SF | 4.75000 2916.50] 9.00000 5526.00]
P.C.C. SIDEWALK, 4" | | |
0110 705002 1228.000 SF | 5.75000 7061.00| 14.00000 17192.00|
P.C.C. SIDEWALK, 6" | |
0120 705007 290.000 SF | 32.00000 9280.00| 26.00000 7540.00 |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | I
0130 705009 4975.000 SF | 8.50000 42287.50]| 17.00000 84575.00 |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 708500 8.000 EACH | 150.00000 1200.00] 260.00000 2080.00|
| | |

REPLACING CATCH BASIN GRATES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/17/11
PAGE : 003 -6
TABULATION OF BIDS

REMOVAL OF EXISTING PORTLAND

CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
CALL ORDER : 003 CONTRACT ID : T201103104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( )
| FONTANA CONCRETE CONTRACTORS |CASTLE CONSTRUCTION OF DE IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0150 708504 1.000 EACH | 300.00000 300.00] 310.00000 310.00]|
REPLACING CATCH BASIN FRAMES | | |
0160 710001 10.000 EACH | 800.00000 8000.00]| 900.00000 9000.00]|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0170 710002 39.000 EACH | 450.00000 17550.00]| 700.00000 27300.00]|
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 732004 160.000 TON | 30.00000 4800.00]| 30.00000 4800.00|
TOPSOIL (TON) | |
0190 734016 480.000 sY | 1.00000 480.00] 2.00000 960.00]
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0200 735534 138.000 sY | 3.00000 414.00] 2.00000 276.00|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0210 743003 12.000 EADY | 20.00000 240.00] 30.00000 360.00]
ARROWPANELS, TYPE C | | |
0220 743009 15.000 EADY | 120.00000 1800.00] 325.00000 4875.00|
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | |
0230 743050 1216.000 HOUR | 44.52000 54136.32| 44.52000 54136.32|
FLAGGER, NEW CASTLE COUNTY, STATE | |
0240 743062 122.000 HOUR | 64.55000 7875.10| 64.55000 7875.10|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 746774 230.000 LF | 8.75000 2012.50] 9.00000 2070.00]
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0260 748015 178.000 SF | 11.00000 1958.00| 4.00000 712.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0270 748506 350.000 LF | 6.00000 2100.00] 0.50000 175.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0280 750000 4.000 EACH | 400.00000 1600.00]| 350.00000 1400.00]
ADJUST WATER VALVE BOXES | | |
0290 758000 770.000 sSY | 16.00000 12320.00] 9.00000 6930.00]
| I |
I I I
I I I

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 08/17/11

PAGE : 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH IV, 2011
CALL ORDER 003 CONTRACT ID : T201103104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|FONTANA CONCRETE CONTRACTORS |CASTLE CONSTRUCTION OF DE IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0300 760000 13800.000 SYIN | 0.47000 6486.00]| 0.85000 11730.00]
PAVEMENT — MILLING, HOT-MIX |
0310 760006 24470.000 SY | 1.45000 35481.50] 1.75000 42822.50]|
PAVEMENT — MILLING, HOT-MIX, 2" DEPTH | | [
0320 762001 3409.000 LF | 1.00000 3409.00] 2.00000 6818.00]
SAW CUTTING, HOT MIX [ [ |
0330 762002 295.000 LF | 5.00000 1475.00] 6.00000 1770.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0340 763000 LUMP | 12000.00000 12000.00] 15000.00000 15000.00]
INITIAL EXPENSE | [ [
0350 763643 LUMP | 12000.00000 12000.00] 18000.00000 18000.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS [ $ 599,690.22] $ 719,294.92| $
————————————————————————————————————————— B e e Sttt T
CONTRACT TOTALS [ $ 599,690.22] $ 719,294.92] $

DBE GOALS




